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1. Description of Services 

Information Management Analytics & Optimization (IMAO) Software Services is pleased to submit this Service 
Description to IBM Customer (<IBM Cust>).  <IBM Cust> has requested the following services from IBM: 

 IBM FileNet Application Connector for SAP Transition to J2EE Core + 1 Add-on Component 
(ACSAP Transition to J2EE Core + 1 Add-on Component) Install Package 

This install provides the expert resources to transition ACSAP versions 4.x or 5.x (Core and one (1) Add-on) to 
ACSAP R/3 J2EE (core and equivalent Add-on) for IBM FileNet Image Services (IS) repositories only. 

This provides hands-on assistance to address questions, to recap key issues, and to verify that <IBM Cust>’s 
systems and resources are ready to begin applying <IBM Cust>’s business needs and operational requirements.  
The Delivery Consultants guide <IBM Cust> on proven strategies and procedures that have been employed by 
other Enterprise Content Management (ECM) installations.  The completed Install verifies that the software is 
supportable by IBM Product Support organization.  

This install provides <IBM Cust> with the core interface to ACSAP and includes the following for one (1) 
environment: 

• Review <IBM Cust>’s current ACSAP usage1 

• Check one of the following components2: 
  Inbound Client Linking 
  Inbound Barcode Linking 
  Outbound Data Archiving  
  Outbound DART 
  Outbound Document Archiving – Printlists 
  Outbound Document Archiving – SAP Scripts 
  Kpro DMS 

• Create and update the ACSAP Plan & Prepare Worksheet (current & proposed configurations) 

• Install ACSAP Core 

• Customize SAP ArchiveLink for the Add-on Component selected 

• Configure ACSAP to support the Add-on Component selected 

• Modify IBM FileNet storage repository (if necessary) 

• Test functionality 

• System Administrator Handoff  

• Demonstrate selected Component functionality to Project Team 

• Mentor ECM System Administrator on ACSAP J2EE 

• Review ArchiveLink customization with SAP Basis resource 

• Deliver ArchiveLink Configuration Document 

                                                 
1 Installation of prerequisite products (hardware and software) required for the ACSAP J2EE Platform is <IBM Cust>’s responsibility.  Please see the 
Hardware/Software Requirements for FileNet Products document found on http://www-01.ibm.com/software/sw-atoz/indexF.html.  
2 The ACSAP Transition to J2EE Core+1 Add-on Component Install Package includes the installation of the core software and the configuration of one 
of the above listed components.  If more than one component must be installed, contact your Lab Services Sales Manager (LS SM) to purchase 
additional ACSAP Transition Add-on Component Install packages.  
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• Deliver New Environment ACSAP Plan & Prepare Worksheet 

• Deliver project management and coordination 

This package provides <IBM Cust> with the updated interface to SAP. 

This Transition Package includes the tasks necessary to implement the ACSAP R/3 J2EE Core and selected 
Add-on Component.  These tasks include: 

• overall project management,  

• system information gathering,  

• installation, 

• customization, and  

• configuration  

The duration of each task may vary based on <IBM Cust>’s configuration and complexity of SAP and the ECM 
systems.  To verify the install, <IBM Cust> is expected to provide resources in a timely manner, to assist in the 
completion of these tasks.   

This project depends on availability of key <IBM Cust> resources to assist in IBM’s understanding of the business 
requirements.  

Changes in the scope of work defined in this Services Description may result in additional costs to be 
documented in a Project Change Request (PCR). 

2. Required Product Training 

As part of the delivery, <IBM Cust> is required to have at least one person complete (or have previously 
completed) the following IBM training.  The IBM education required for this installation is as follows: 

• F458 – Image Services (IS) System Administration 

Please note that IBM may offer an equivalent Instructor Led Online (ILO) or Self Paced Virtual Course (SPVC). 
Any of these courses will satisfy this installation package training requirement. 

The cost for these training courses is not included in this ACSAP Transition to J2EE Core + 1 Add-on Component 
Package.  Please refer to the IBM Learning Services web site for detailed information regarding class cost, 
schedules, course descriptions, ordering options, registration instructions and other relevant IBM web site 
locations.  

While the training defined in this service provides a good foundation for administering the system in a pre-
production status, <IBM Cust> should not consider this the total set of training that their resources will need to 
manage their production system.  The ECM Education team can assist <IBM Cust> in obtaining a recommended 
training plan specific to <IBM Cust>’s requirements.  

For individual training recommendations, please reference the ECM Training Paths.  

For training recommendations for your entire organization, please request an Enterprise Training Plan or contact 
the ECM Education Team at ecmeduna@us.ibm.com or 800-455-7468. 

IBM Learning Services web site: 
www.ibm.com/software/data/content-management/training.html 
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In the interests of quality education, IBM reserves the right to update training courses at any time. 

3. Resources 

The <IBM Cust> Project Team will consist of the resources from the IMAO Software Services Account Team, the 
<IBM Cust> technical staff and, when applicable, an IBM Business Partner.  Examples of Project Team members 
are listed below. 

3.1 IMAO Software Services Team Resources 

The IMAO Software Services Project Lead coordinates the appropriate IMAO Software Services resources as 
required.  The IMAO Software Services Team typically includes the following members: 

• Solution Implementation Project Manager (SIM) – Project Lead 

• Lab Services IT Specialist (Delivery Consultant)  

• Field Delivery Consultant (FDC) 

• Software Sales Representative (SSR)  

• Sales IT Specialist (Sales ITS) 

3.2 <IBM Cust> Team Resources 

<IBM Cust> will need to identify internal personnel to fill the roles of the <IBM Cust> Project Team.  <IBM Cust> is 
responsible for selecting a Project Lead to share lead responsibilities with the IMAO Software Services Project 
Lead. 

Depending upon, the project the <IBM Cust> Project Team may include any of the following roles: 

• Project Lead  

• FileNet System Administrator 

• FileNet Capture Administrator 

• Web Application Server Administrator  

• System Operations Coordinator  

• Client Desktop Coordinator  

• LAN Administrator  

• SAP Basis Technical Resource 

• SAP Functional Resource 

• Document and/or Records Manager 

• Document Entry Supervisor 

• End-User Manager 

• End-User Specialist 

• Application Developer 

• Workflow Consultant 
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4. Role Definitions 

<IBM Cust> will need to identify internal personnel to fill the roles as listed in Section 3, Resources.  The following 
outlines the general roles for each of these individuals.  Please note that additional resources may be required at 
various phases of the installation.  Likewise, not all of the individuals may necessarily be involved in this install 
service. 

Project Lead - This individual will represent <IBM Cust> resources and provide project coordination in conjunction 
with the IMAO Software Services Project Lead. 

FileNet System Administrator (1 to 3 people) - This individual will be the administrator for the IBM FileNet system 
and should have already completed the IS Administration course.   This individual will work closely with the 
Delivery Consultant during the configuration of the IBM FileNet software.   

FileNet ACSAP Systems Administrator - This individual will be the administrator for the ACSAP application. This 
individual will work closely with the FileNet System Administrator and the SAP Basis resource to configure the 
ACSAP application for <IBM Cust>. This person may or may not be the same person as the FileNet System 
Administrator. This individual will work closely with the Delivery Consultant during the configuration of the IBM 
FileNet software. 

5. Responsibilities 

5.1 <IBM Cust> Responsibilities 

In order to facilitate delivery, <IBM Cust> has the responsibility to provide the following: 

a.) Project Prerequisites 
− All prerequisites must be met before IBM can begin the installation of the product. 
− ACSAP prerequisites found in the Application Connector for SAP R/3, J2EE Edition, Hardware and 

Software Requirements document. 
− All hardware, software, and network configurations must meet ECM requirements for system size and 

performance for the purchased software.  This includes: 
 Installation or validation of the operating system  
 Installation of the web application server 
 Installation and/or application of appropriate levels of patches to meet ECM’s minimum 

requirements  
− Perform a Network check (verify server connectivity to network, addressing, correct protocol). 
− Ensure the Web Application Server (i.e. Weblogic, Websphere, JBOSS, etc.) is installed and 

operational. 
− Ensure IS is fully operational prior to initiation of this Install Package. 
− Ensure IBM FileNet Capture Professional is required to be installed and fully operational prior to the 

initiation of this project (Inbound Document Linking only). 
− Ensure the ACSAP versions 4.x or 5.x Core and Add-on product are installed, configured, and fully 

operational prior to the start of the ACSAP R/3 J2EE Transition service. 
− Download ACSAP Transition to J2EE Core + 1 Add-on Component software and associated patches 

to the appropriate servers prior to the resource arriving at <IBM Cust>’s facility.  
− Download IBM FileNet Image Services Resource Adaptor (ISRA) and associated patches to the 

appropriate servers prior to the resource arriving at <IBM Cust>’s facility. 
− Download SAP JCO (Java Connector) software from SAP Service Marketplace 
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− Complete the Environment Prerequisite Checklist. 
− Have attended the required training prior to the installation of any ECM software. 

b.) A Project Lead with sufficient authority to:  
− Represent <IBM Cust>’s interests  
− Serve as the focal point for all decisions and communications 
− Coordinate activities assigned to <IBM Cust> resources 
− Sign project-related documents 

c.) SAP server environment. 

d.) SAPGUI Client, installed and operational. 

e.) Analysis and/or requirements gathering of business application rules, business application processes, 
and application security access as they pertain to the Transition of ACSAP. 

f.) Local system administrator(s) trained on the administration of the ECM products previously installed. 

g.) Local help desk personnel trained on the ECM client products to be installed at <IBM Cust>. 

h.) Adequate facilities for the IMAO Software Services resources; including cubicles, desks, and telephone, 
hardware and Internet access service.  IBM recommends reserving a conference room and presentation 
projector for the week of the on-site visit.  

i.) After the <IBM Cust> System Administrator has attended the proper training and has observed the 
Delivery Consultant during the installation, he or she will be responsible for expanding the environment.  

j.) Product Subscription and Support Agreement in place through IBM. 

k.) <IBM Cust> will make available all <IBM Cust> personnel required for this project based on the agreed-
upon project schedule.  Any significant delays caused by <IBM Cust> personnel not being available or 
project prerequisites not being met may result in schedule delays, which can impact the project 
sufficiently to require a chargeable PCR addressing additional or extended IBM personnel requirements 
and additional costs. 

5.2 IBM Responsibilities 
a.) Environment Review 

• Deliver & Review the Environment Prerequisite Checklist 

• Deliver & Review the ACSAP Plan & Prepare Worksheet 

b.) Perform Requirements Gathering 

Check one of the following Components for this Requirements Gathering3: 

  Inbound Client Linking 

  Inbound Barcode Linking 

  Outbound Data Archiving  

  Outbound DART 

  Outbound Document Archiving – Printlists 

  Outbound Document Archiving – SAP Scripts 

  Kpro DMS 
                                                 
3 The ACSAP Transition to J2EE Core+1 Add-on Component Install Package includes the installation of the core software and the configuration of one 
of the above listed components.  If more than one component must be installed, contact your LS SM to purchase additional ACSAP Add-on Component 
Install packages. 
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c.) Verify <IBM Cust> has met project prerequisites 

d.) Review of IS software configuration 

e.) Review of current ACSAP Core & Add-on Configuration  

f.) Document ACSAP Plan & Prepare Worksheet - current & R/3 J2EE versions (for Core & one (1) Add-on 
Component)  

g.) Install SAP JCO (Java Connector – if executing client linking with barcodes)4 

h.) Install new version of ISRA 

i.) Install one (1) instance of ACSAP R/3 J2EE on the web application server 

j.) Configure ACSAP R/3 J2EE for one (1) ACSAP Add-on Component5 

k.) Configure IBM FileNet Client Components (if necessary) 

l.) Modify and document SAP ArchiveLink configuration   

m.) Test ACSAP functionality 

n.) Perform System Administration Handoff 

• Transfer of Information 

• Routine Maintenance  

• Problem Reporting 

o.) Demonstrate the ACSAP System functionality to <IBM Cust> Project Team 

p.) Deliver ACSAP Plan & Prepare Worksheet 

q.) Deliver the ArchiveLink Configuration Document 

r.) Provide <IBM Cust> a completed ACSAP Transition to J2EE Core + 1 Add-on Component Checklist 

6. Assumptions & Limitations 

6.1 Assumptions 
a.) Installation of ACSAP software will not be in a clustered environment.  A chargeable PCR may be 

required to perform the installation in a clustered environment. 

b.) Installation of ACSAP software will not be in an SSL environment.  A chargeable PCR may be required to 
perform the installation in a SSL environment. 

c.) Additional resources and time for the development of “custom applications” are not included in this 
service. 

6.1.1 Use of IBM FileNet Capture Professional (Capture) 

If the Inbound Processing Add-on component was selected, the following details regarding the Capture 
configuration should be validated by <IBM Cust> prior to the arrival of the Delivery Consultant.6 

• Verify that the scanner, scanner controller, and Microsoft Windows operating system are installed and 
operating properly on the IS system 

                                                 
4 <IBM Cust> must download SAP JCO from the SAP Service Marketplace.   
5 The ACSAP Transition to J2EE Core+1 Add-on Component Install Package includes the installation of the core software and the configuration of one 
component.  If more than one component must be installed, contact your LS SM to purchase additional ACSAP Add-on Component Install packages. 
6 Installation of IBM FileNet Capture Professional is not within the scope of this Package.  Contact your LS SM for additional installation services.   
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• Verify installation and configuration of Kofax Image Controls and Software (if applicable) 

• Verify Capture software installation and configuration 

• If SAP Bar Code processing is required then <IBM Cust> is responsible for ensuring that Capture is 
setup to recognize bar coding. 

6.2 Service Limitations 
a.) The ACSAP Transition to J2EE Core + 1 Add-on Component Package does not include repairs, 

corrections or troubleshooting of performance degradation, data corruption, errors and faults that are 
discovered during the process due to hardware failures, or non-qualified hardware or operating systems.  
Repairs, corrections or troubleshooting of such errors and faults will be <IBM Cust>’s responsibility; any 
IBM involvement will be charged on a Time-and-Materials (T&M) basis. 

b.) Installation of IS, IBM FileNet Desktop (Desktop), Capture or IBM FileNet Web Services (Web Services) is 
not included within the scope of this Transition.   

c.) Installation of SAP Business Workflow or SAP Client Software (SAPGUI) is not within the scope of this 
Transition. 

d.) IBM FileNet Application programming is not within the scope of this Transition. 

e.) Configuration of SAP’s Archive Development Kit (ADK) or Data Retention Tool (DART) is not within the 
scope of this Transition service. <IBM Cust> is responsible for the configuration and operation of the SAP 
system and all SAP business applications. 

f.) This Transition service package includes the services to transition a functioning ACSAP 4.x or 5.x system 
to ACSAP R/3 J2EE for customers using IS.  This includes transitioning the Core and one (1) Add-on 
ACSAP configuration.  Transitioning additional SAP ArchiveLink interface processing Add-on options 
beyond the one component (e.g. Inbound Processing, Outbound Processing, Kpro DMS, Data Archiving 
or DART) are available at additional cost. 

g.) IMAO Software Services resources will be provided Monday through Friday from 8:00 a.m. to 5:00 p.m., 
excluding holidays and vacation time.  Specific details regarding schedules will be mutually agreed-upon 
prior to the project start-date. 

6.2.1 Travel & Living Expenses 

This Package does not include domestic travel and living expenses incurred by IMAO Software Services 
resources traveling to <IBM Cust>’s site in order to fulfill IBM’s tasks and responsibilities pertinent to delivering 
this service. 

The Delivery Consultant will travel to <IBM Cust>’s site for one (1) visit for tasks associated in delivering this 
package service.   <IBM Cust> will be billed actual travel and living costs. 

IBM will invoice <IBM Cust> for travel and living expenses and other reasonable expenses incurred in connection 
with the Package delivery.  Amounts are due upon receipt of invoice and payable within 30 days. <IBM Cust> 
agrees to pay accordingly, including any late payment fee. <IBM Cust> does not have to pay any amount 
disputed in good faith while it is being investigated, but <IBM Cust> remains obligated to pay any amount not in 
dispute. 

Additional on-site assistance requested by <IBM Cust> beyond the number of visits indicated above will be 
billable subject to the execution of a PCR. A visit is four or fewer days at your site by an IBM or IBM subcontract 
employee. IBM also reserves the right to bill <IBM Cust> for any additional trips that are the direct result of <IBM 
Cust>’s failure to meet or perform its obligations outlined herein. 
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7. Project Tasks & Deliverables 

The Project Team will perform the following tasks.  Deliverables for each task are detailed within the task 
descriptions.   

7.1 Task 1: Kickoff Meeting 

The purpose of this meeting is to prepare the <IBM Cust> team and the IMAO Software Services team for the 
ACSAP Transition to J2EE Core + 1 Add-on Component Project.  Topics of discussion will include <IBM Cust>’s 
requirements, expectations, prerequisites, and schedules.   

7.1.1 Review Project Services Description 

The IMAO Software Services Project Lead will review the Transition Package Service Description, the installation 
tasks, and roles and responsibilities with <IBM Cust>’s Project Team. 

7.1.2 Define and Review Project Plan 

The project team develops a custom project plan specific to <IBM Cust>’s installation. 

Each project task is assigned appropriate resources and time window based on the effort required to complete the 
task.  Those tasks requiring specialized ACSAP experience are assigned to the IMAO Software Services 
resource with the appropriate skill set. Acceptance of the plan by the project team initiates the ACSAP J2EE Core 
+1 Add-on Install. 

The starting date for this project must be scheduled and confirmed by the IBM and <IBM Cust> Project Leads and 
Delivery Consultant. 

7.1.3 Environment Review 

The SIM will review the ECM software purchased, <IBM Cust>'s server configuration (hardware, operating system 
and site specific software), ECM-specific network configuration, and <IBM Cust>'s System Diagram.  This review 
will encompass the items indicated in the Environment Prerequisite Checklist that is delivered to <IBM Cust>.  
Upon completion of <IBM Cust>’s portion of this document, the SIM will schedule the software installation.   

In addition to the Environment Prerequisite Checklist, the Delivery Consultant will generate an installation ACSAP 
Plan & Prepare Worksheet.  This worksheet will gather specific details needed to perform the installation, such as 
server names, IP addresses, directory paths, tablespace names, administrator IDs, etc. The Delivery Consultant 
will review the ACSAP Plan & Prepare Worksheet with the <IBM Cust> resource who will coordinate the 
completion of this spreadsheet.  A number of items listed on this worksheet must be completed on or by <IBM 
Cust>’s systems or administrators days or weeks prior to the initiation of the installation.  Focus should be on the 
priority defined by the Delivery Consultant.   

IMAO Software Services recommends reviewing any questions arising from the completion of the Environment 
Perquisite Checklist or the ACSAP Plan & Prepare Worksheet during the weekly status calls. 

7.1.4 Project Status 

The SIM will track all issues and document their resolution in an Issues Log.  Any issue whose resolution requires 
a change will be documented in a PCR.   
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7.2 Task 2: SAP Business Analysis Review 

The IBM Delivery Consultant and <IBM Cust> will review the completed SAP business analysis that led to the 
decision to implement the one selected component. The IBM Delivery Consultant is not an SAP business analyst 
and is not responsible for completing the business analysis for <IBM Cust>.  

• Inbound Client Linking 

• Inbound Barcode Linking 

• Outbound Data Archiving  

• Outbound DART 

• Outbound Document Archiving – Printlists 

• Outbound Document Archiving – SAP Scripts 

• Kpro DMS 

This may include reviewing:  

• business process to archive link enable,  

• document types,  

• business objects, and   

• transaction codes used to perform the business functions.   
 

7.3 Task 3: ACSAP Requirements Gathering 

The Delivery Consultant will gather details on <IBM Cust>’s SAP and IBM FileNet Systems (i.e., users, document 
types, document routing, archive types, etc.). 

IBM FileNet and SAP systems can be configured in a variety of ways to meet the requirements of a business 
application.  Adequate configuration to meet <IBM Cust>’s processing demands begins with valid business 
assumptions which were discussed in Task 2.  The Project Team discusses these assumptions and various 
application requirements to define a set of parameters for system configuration. 

Analysis details for <IBM Cust>’s SAP and IBM FileNet systems include: 

• System domain names and network addresses 

• Users, groups and security access 

• Database partition sizing 

• Document types, classes and families 

• Document output volumes (data archived and retrieved) 

• Document input volumes (scanned images) 

• Document output volumes (images retrieved) 

Changing business assumptions may require changes in the configuration. 
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7.4 Task 4: Product Plan & Prepare Worksheet (Draft) and Architecture Review 
Meeting 

Armed with information gathered, the Delivery Consultant builds a draft Product Plan & Prepare Worksheet 
containing the following: 

• System identification and functionality  

• Installation parameters 

• Configuration settings 

• Users, Groups 

• SAP information for the ArchiveLink customization (Document Types, Business Objects, Document 
Classes, etc.) 

• FileNet properties (Document Classes, Index Properties, Queue and Workspace information) 

• Security profiles 

• Other pertinent data 

This document describes details for the Add-On Component(s) configuration and is the guidebook for subsequent 
installations and projects. 

7.5 Task 5: Pre-Installation 

7.5.1 Verify Web Application Server 

ACSAP R/3 J2EE components need to be installed and configured on a J2EE compliant Web Application server 
(i.e. BEA Weblogic, JBOSS, WebSphere, etc.), which is separate from the IS server. 

7.5.2 Verify IS Environment 

Verify the IS environment is functioning properly with no issues prior to the ACSAP R/3 J2EE installation. 

7.6 Task 6: ACSAP R/3 J2EE Software Installation 

7.6.1 Review of IS on IBM FileNet Server 

The Delivery Consultant will review the existing IS configuration and modify as needed to support ACSAP.   

7.6.2 Install ACSAP 

Application Connector for SAP R/3 J2EE is installed, typically, on the same Web Application Server as the 
Application Engine (AE) in a P8 CM environment and is installed on the same Web Application Server as ISRA in 
an IS environment.   

7.6.3 Install and Configure ISRA 

ISRA is required to maintain communications between ACSAP R/3 J2EE server components and IS.   
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7.6.4 ACSAP Deployment & Configuration 

Following the installation, ACSAP is deployed on the web application server and the configuration tool is used to 
define the ACSAP parameters.  The following is an example of information that will be required during 
configuration & deployment: 

• SAP Version 

• SAP System Name 

• SAP Host Name 

• SAP Gateway Service 

• SAP Client Number 

• SAP User  

• SAP Password 

• SAP Archive ID 
• SAP Document Types - up to 3  

In addition, the following components are defined and configured as part of the ACSAP Install service: 

• Disk Families  

• Document Classes - up to 3 

• Property and/or Index Fields 

• Queues and Workspaces 

7.6.5 Customize the SAP System Configuration for Selected Add-on 

The ArchiveLink processing functions are setup via customization screens that enable the Delivery Consultant to 
define the associated queues, directories, protocols and specific function parameters to deploy the functions to be 
invoked.  This customization is based upon the discussions and decisions defined in previous tasks. 

The configuration is limited to three business objects and/or document types or business scenarios and will be 
documented in the ArchiveLink Configuration Document. 

7.6.6 Setup Configuration of Viewer Components 

A viewer may need to be selected and configured within SAP to meet business requirements.  Viewers that can 
be used include: 

• SAPGUI 

• Pure Thin Client 

7.6.7 Review IBM FileNet and SAP Security 

The Delivery Consultant will review the IBM FileNet security for document classes, users and user groups, and 
configuration of the ACSAP Administrator profile. 

SAP security must be defined and set within the SAP system.  This Install service only includes defining an 
ArchiveLink CPIC user profile. 
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7.7 Task 7: System Administration Handoff 

7.7.1 Transfer of Information 

The Delivery Consultant will review the ACSAP product installation with the <IBM Cust> System Administrator to 
better prepare <IBM Cust> for further expansion of the system.   

As part of the overall installation review, any Add-on services (if purchased) delivered during this service will also 
be reviewed. 

7.7.2 Routine Maintenance 

Routine maintenance includes reviewing daily duties of <IBM Cust>’s System Administrator regarding 
maintenance of the system.  These tasks should be performed daily and will be specific to <IBM Cust>’s usage of 
the system and its configuration.  IBM recommends that the System Administrator develop a schedule of 
“housekeeping” procedures and tasks to be performed. 

7.7.3 Problem Reporting 

Before calling IBM Customer Support, full documentation of the problem at hand always expedites resolution and 
helps maintain internal system up-time records.  The Delivery Consultant will review troubleshooting and problem 
reporting procedures and provide a trouble report template to <IBM Cust>.  Over time the <IBM Cust> System 
Administrator will learn to determine the nature of problems that arise and will be able to resolve or report them as 
necessary.   

For integrity issues, IBM requests that <IBM Cust> contact IBM Customer Support by using the IBM toll free 
Customer Service telephone number (1-800-429-7378). 

7.8 Task 8: Demonstrate System to <IBM Cust> Project Team 

Initial testing will be done to ensure that we can archive and retrieve documents or data that have been linked to 
the IBM FileNet Content Repository.  Then IBM will demonstrate the ACSAP J2EE Add-on component(s) to the 
<IBM Cust> Project Team.   

The demonstration is an opportunity to share ideas on how to best configure the system, gather immediate 
feedback on issues that may have been overlooked, and solicit suggestions for system improvements.  Other 
uses for the system are often identified in such meetings, giving impetus for follow-on projects. 

7.8.1 System Functional Testing  

IBM and <IBM Cust> Project Team members perform functional testing of configured add-on components to 
verify that all components have been correctly configured and are operating as intended. 

The <IBM Cust> SAP functional resources will perform extended testing based of whatever test plan criteria they 
have designed. 

<IBM Cust> will provide resources and access to SAP R/3 J2EE and the IS systems to execute the functionality 
tests according to the acceptance criteria.  If not, <IBM Cust> will accept the Install by default.  

<IBM Cust> is responsible for the proper operation of the SAP R/3 J2EE and the IS systems including all 
business application modules used during testing. 
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7.8.2 Refine System 

The Delivery Consultant will lead the Project Team in a system refinement post mortem.  The team may identify 
modifications to the system and the Delivery Consultant will guide the System Administrator in making appropriate 
changes. 

7.9 Task 9: ACSAP Final Documentation Deliverables 

The Delivery Consultant will provide <IBM Cust> the final versions of the following documents: 

• ACSAP Plan & Prepare Worksheet 

• ArchiveLink Configuration Document 

7.10 Task 10: Project Completion Checklist 

Upon demonstration of the product, the Delivery Consultants will deliver to <IBM Cust> a completed Install 
Checklist which constitutes completion of this project.  Please refer to IBM FileNet Application Connector for SAP 
Transition to J2EE Core + 1 Add-on Component Install Completion Checklist.   

If issues arise after delivery of the Project Completion Checklist, <IBM Cust> should contact IBM Customer 
Support by using the IBM toll free Customer Service telephone number (1-800-429-7378).  

 


